



MURRIETA VALLEY UNIFIED SCHOOL DISTRICT  
MVUSD PAINTING PROJECT

#02262021-01  
**ADDENDUM # 3**

Date: February 17, 2021

*Note: The following revisions and/or clarification shall be made to the Bidding Requirements and Contract Documents and all other conditions shall remain the same. The bidder shall be responsible for transmitting this information to all effected subcontractors and suppliers prior to closing the bid. The bid shall reflect these addendum changes in the Job Specifications/Site Maps for each bidder and acknowledge receipt of this Addendum in spaces provided on the Bid Form. Failure to acknowledge will subject the Bidder to disqualification.*

**JOB SPECIFICATIONS RFI QUESTION**

**NOTE:**

It was discovered dates were missing from the addendums. Dates have been added to Addendums 1 and 2. Also, dates for addendums are listed below:

MVUSD Painting Project  
Addendum No.1 Date 2/16/2021  
Addendum No.2 Date 2/16/2021

Respectfully,

---

David Ciabattini, Director of Purchasing