



MURRIETA VALLEY UNIFIED SCHOOL DISTRICT  
MVUSD Asphalt/Slurry/Restriping  
# 02262021  
**ADDENDUM # 5**

Date: February 16, 2021

*Note: The following revisions and/or clarification shall be made to the Bidding Requirements and Contract Documents and all other conditions shall remain the same. The bidder shall be responsible for transmitting this information to all effected subcontractors and suppliers prior to closing the bid. The bid shall reflect these addendum changes in the Job Specifications/Site Maps for each bidder and acknowledge receipt of this Addendum in spaces provided on the Bid Form. Failure to acknowledge will subject the Bidder to disqualification.*

**JOB SPECIFICATIONS RFI QUESTION**

**Question**

There is a colored USA map @ Cole Canyon Elem playground; Does contractor reinstall it or this is student project? (MEANING NOT A PART OF THE CONTRACT?)

**Answer**

The district will replace the map.

**Question**

Please verify the L shape basketball court (which has the colored USA map) along the rear long access road @ Dorothy Middle school is not in contract, the seal appears very new and it does not show in the map. Without this lot, the quantity of seal is only 412,000 SF , not 510,376 sf as stated in the bid package. Please clarify so that bidders have apple to apple to bid.

**Answer**

The smaller basketball courts by the access road is not highlighted and does not get seal coated. The basketball courts and playground at Lisa J. Mails does not get seal coated also, it was done last summer. It also is not highlighted on the site map.

Please go by the district measurements on the scope of work for BID purposes.

Respectfully,

---

David Ciabattini, Director of Purchasing